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VTA Highway Planning Studies
Cost Estimate Summary

Improvement: A1A 1680-1880 - Automall Widen 6 lanes (Grimmer Corridor)
Date: February 2004

Item Description Cost %
1 Earthwork $ 873,500
2 Pavement $ 3,092,250
3 Landscaping $ =
4  Structures:
a. Railway Over pass $ 759,500
b. 680 Overpass $ 676,200
c. Sidewalk $ 1,311,300
d.
e.
f.
5 Soundwalls $ =
6 Miscellaneous:
a. Ramp Metering System $ 100,000
b. ITS $ 400,000
c. Traffic Signals $ 300,000
d. Barriers & Guardrails $ 244,800
7 Subtotal 1:| $ 7,757,550
8 Advance Work (Based on DETAIL A - see page 2) $ 823,852
9 Drainage (0% to 20% of Subtotal 1)* $ 155,151 2%
10 Signing (0% to 5% of Subtotal 1)* $ 54,303 1%
11 Maintenance of Utilities (0% to 25% of Subtotal 1)* $ - 0%
12 Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 108,606 1%
13 Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 426,665 6%
14 Subtotal 2:] $ 1,568,577
15 Subtotal 3 (Subtotals 1 +2):] $ 9,326,127
16 Mobilization (as % of Subtotal 3; 10% is default) $ 932,613 10% |
17 Subtotal 4 (Subtotal 3 + Mobilization) | $ 10,258,739
18 Construction Contingency (35% of Subtotal 4) $ 3,590,559
19 Construction Subtotal:] $ 13,849,298 [1]
20 Planning/Environmental Doc. (10% of [1]) $ 1,384,930
21 Design Engineering & Management (15% of [1]) $ 2,077,395
22 Construction Engineering & Management (10% of [1]) $ 1,384,930
23 Subtotal 5:] $ 4,847,254
24 Plan./Eng. Contingency (35% of Subtotal 5) $ 1,696,539
25 Planning/Engineering Subtotal:| $ 6,543,793
26 Land, Easements and Right of Way Subtotal $ 911,510
27 Land, Easements and ROW Contingency (35% of Subtotal 4) $ 319,029
28 Planning/Engineering/ROW Subtotal:} $ 7,774,332 [2]
29 Total ([1] +[2] ):[$ 21,623,630 ]
30 or Estimated as:

* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: A1A 1680-1880 - Automall Widen 6 lanes (Grimmer Corridor)
Date: February 2004

DETAIL A

Item Description

8
8a
8b
8c
8d
8e

Advance Work

Temporary Work (0% to 5% of Subtotal 1)*

Traffic Control/Detours (0% to 10% of Subtotal 1)*
Clearing and Grubbing (0% to 5% of Subtotal 1)*
Demolition (0% to 5% of Subtotal 1)*

Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

* Suggested ranges; use % closest to calculated estimate.

Cost %
| $ 823,852
$ 232,727 3%
$ - 0%
$ 465,453 6%
$ 125,672 2%
$ - 0%
Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: B1B 1680-1880 - Freemont (Grimmer Corridor)
Date: November 2003

Item Description Cost %
1 Earthwork $ 1,240,000
2 Pavement $ 6,825,000
3 Landscaping $ =
4  Structures:
a. SB 680 Bridge $ 286,062
b. NB 1680 Bridge $ 415,540
c. Retaining Walls $ 2,475,000
d.
e.
f.
5 Soundwalls $ =
6 Miscellaneous:
a. Ramp Metering System $ 100,000
b. ITS $ 400,000
c. Traffic Signals $ 600,000
d.
7 Subtotal 1:] $ 12,341,602
8 Advance Work (Based on DETAIL A - see page 2) $ 1,209,477
9 Drainage (0% to 20% of Subtotal 1)* $ 222,149 2%
10 Signing (0% to 5% of Subtotal 1)* $ 617,080 5%
11 Maintenance of Utilities (0% to 25% of Subtotal 1)* $ - 0%
12 Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 123,416 1%
13 Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 246,832 2%
14 Subtotal 2:] $ 2,418,954
15 Subtotal 3 (Subtotals 1 + 2):] $ 14,760,556
16 Mobilization (as % of Subtotal 3; 10% is default) $ 1,476,056 10% |
17 Subtotal 4 (Subtotal 3 + Mobilization) | $ 16,236,612
18 Construction Contingency (35% of Subtotal 4) $ 5,682,814
19 Construction Subtotal:| $ 21,919,426 [1]
20 Planning/Environmental Doc. (10% of [1]) $ 2,191,943
21 Design Engineering & Management (15% of [1]) $ 3,287,914
22 Construction Engineering & Management (10% of [1]) $ 2,191,943
23 Subtotal 5:] $ 7,671,799
24 Plan./Eng. Contingency (35% of Subtotal 5) $ 2,685,130
25 Planning/Engineering Subtotal:| $ 10,356,929
26 Land, Easements and Right of Way Subtotal $ 15,500,000
27 Land, Easements and ROW Contingency (35% of Subtotal 4) $ 5,425,000
28 Planning/Engineering/ROW Subtotal:| $ 31,281,929 [2]
29 Total ([1] +[2] ): [$53,201,354 ]
30 or Estimated as:
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: B1B 1680-1880 - Freemont (Grimmer Corridor)

Date: November 2003

DETAIL A

Item Description

8 Advance Work

8a Temporary Work (0% to 5% of Subtotal 1)*

8b Traffic Control/Detours (0% to 10% of Subtotal 1)*

8c Clearing and Grubbing (0% to 5% of Subtotal 1)*

8d Demolition (0% to 5% of Subtotal 1)*

8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

* Suggested ranges; use % closest to calculated estimate.

Cost %
| $ 1,209,477
$ - 0%
$ 123,416 1%
$ 617,080 5%
$ 160,441 1%
$ 308,540 3%
Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: B2C 1680-1880 - Freemont (Grimmer Corridor)
Date: February 2004

A WN P

oo

10
11
12
13
14
15
16
17
18
19

20
21
22
23
24
25

26
27
28
29

30

Item Description Cost %
Earthwork $ 1,715,000
Pavement $ 6,536,400
Landscaping $ =
Structures:

a. 2-Lane HOV Bridge $ 44,736,300
b. Retaining Walls $ 2,850,000
C.
d.
e.
f.
Soundwalls $ 1,440,000
Miscellaneous:
a. Traffic Control Systems $ 150,000
b. Transportation Management Plan $ 150,000
c. Barriers and Guardrails $ 360,000
Subtotal 1:| $ 57,937,700
Advance Work (Based on DETAIL A - see page 2) $ 2,114,726
Drainage (0% to 20% of Subtotal 1)* $ 231,751 0%
Signing (0% to 5% of Subtotal 1)* $ 144,844 0%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ - 0%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 144,844 0%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 202,782 0%
Subtotal 2:| $ 2,838,947
Subtotal 3 (Subtotals 1 +2):] $ 60,776,647
Mobilization (as % of Subtotal 3; 10% is default) $ 6,077,665 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 66,854,312
Construction Contingency (35% of Subtotal 4) $ 23,399,009
Construction Subtotal:] $ 90,253,321 [1]
Planning/Environmental Doc. (10% of [1]) $ 9,025,332
Design Engineering & Management (15% of [1]) $ 13,537,998
Construction Engineering & Management (10% of [1]) $ 9,025,332
Subtotal 5:| $ 31,588,662
Plan./Eng. Contingency (35% of Subtotal 5) $ 11,056,032
Planning/Engineering Subtotal:| $ 42,644,694
Land, Easements and Right of Way Subtotal $ 65,250,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 22,837,500
Planning/Engineering/ROW Subtotal:] $ 130,732,194 [2]
Total ([1] +[2] ):| $ 220,985,516 |
or Estimated as:| $ 221,000,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: B2C 1680-1880 - Freemont (Grimmer Corridor)
Date: February 2004

DETAIL A
Item Description Cost %
8  Advance Work [$ 2,114,726

- 0%
144,844 0%
695,252 1%
695,252 1%
579,377 1%

8a Temporary Work (0% to 5% of Subtotal 1)*

8b Traffic Control/Detours (0% to 10% of Subtotal 1)*

8c Clearing and Grubbing (0% to 5% of Subtotal 1)*

8d Demolition (0% to 5% of Subtotal 1)*

8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

P BB H R

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C1A Mission Boulevard between 1-880 & 1-680
Date: November 2003

A WN P

(00}
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Item Description Cost %
Earthwork $ 5,343,600
Pavement $ 7,383,150
Landscaping $ =
Structures:

a. CIP Concrete Tunnel $ 180,600,000
b. Sidewalk $ 1,448,200
c. Curb & Gutter $ 227,520
d. Retaining walls $ 5,207,250
e.
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 500,000
b. ITS $ 500,000
c. Traffic Signals $ 400,000
d.
Subtotal 1:] $ 201,609,720
Advance Work (Based on DETAIL A - see page 2) $ 1,965,695
Drainage (0% to 20% of Subtotal 1)* $ 5,241,853 3%
Signing (0% to 5% of Subtotal 1)* $ 2,028,194 1%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 201,610 0%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 1,008,049 1%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 201,610 0%
Subtotal 2:| $ 10,647,009
Subtotal 3 (Subtotals 1 + 2):| $212,256,729
Mobilization (as % of Subtotal 3; 10% is default) $ 21,225,673 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 233,482,402
Construction Contingency (35% of Subtotal 4) $ 81,718,841
Construction Subtotal:| $ 315,201,243 [1]
Planning/Environmental Doc. (10% of [1]) $ 31,520,124
Design Engineering & Management (15% of [1]) $ 47,280,186
Construction Engineering & Management (10% of [1]) $ 31,520,124
Subtotal 5:] $110,320,435
Plan./Eng. Contingency (35% of Subtotal 5) $ 38,612,152
Planning/Engineering Subtotal:| $ 148,932,587
Land, Easements and Right of Way Subtotal $ 1,700,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 595,000
Planning/Engineering/ROW Subtotal:] $ 151,227,587 [2]
Total ([1] +[2] ):| $ 466,428,830 |
or Estimated as:| $ 466,400,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C1A Mission Boulevard between 1-880 & 1-680
Date: November 2003

DETAIL A

Item Description

8
8a
8b
8c
8d
8e

Advance Work
Temporary Work (0% to 5% of Subtotal 1)*
Traffic Control/Detours (0% to 10% of Subtotal 1)*
Clearing and Grubbing (0% to 5% of Subtotal 1)*
Demolition (0% to 5% of Subtotal 1)*
Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

* Suggested ranges; use % closest to calculated estimate.

Cost %
$ 1,965,695
$ - 0%
$ 50,402 0%
$ 705,634 0%
$ 1,209,658 1%
$ - 0%

Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C1D Mission Boulevard between 1-880 & 1-680
Date: November 2003

A WN P

(00}
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30

Item Description Cost %
Earthwork $ 10,989,900
Pavement $ 6,123,600
Landscaping $ =
Structures:

a. CIP Concrete Tunnel $ 367,150,000
b. Sidewalk $ 1,448,200
c. Curb & Gutter $ 227,520
d. Retaining walls $ 2,160,000
e.
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 150,000
b. ITS $ 500,000
c. Traffic Signals $ 200,000
d.
Subtotal 1:| $ 388,949,220
Advance Work (Based on DETAIL A - see page 2) $ 2,411,485
Drainage (0% to 20% of Subtotal 1)* $ 7,001,086 2%
Signing (0% to 5% of Subtotal 1)* $ 700,109 0%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 97,237 0%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 1,089,058 0%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 194,475 0%
Subtotal 2:| $ 11,493,449
Subtotal 3 (Subtotals 1 + 2):| $400,442,669
Mobilization (as % of Subtotal 3; 10% is default) $ 40,044,267 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 440,486,936
Construction Contingency (35% of Subtotal 4) $ 154,170,428
Construction Subtotal:| $ 594,657,364 [1]
Planning/Environmental Doc. (10% of [1]) $ 59,465,736
Design Engineering & Management (15% of [1]) $ 89,198,605
Construction Engineering & Management (10% of [1]) $ 59,465,736
Subtotal 5:| $ 208,130,077
Plan./Eng. Contingency (35% of Subtotal 5) $ 72,845,527
Planning/Engineering Subtotal:] $ 280,975,605
Land, Easements and Right of Way Subtotal $ 1,750,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 612,500
Planning/Engineering/ROW Subtotal:| $ 283,338,105 [2]
Total ([1] +[2] ):| $ 877,995,469 |
or Estimated as:| $ 878,000,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C1D Mission Boulevard between 1-880 & 1-680
Date: November 2003

DETAIL A

Item Description

8
8a
8b
8c
8d
8e

Advance Work
Temporary Work (0% to 5% of Subtotal 1)*
Traffic Control/Detours (0% to 10% of Subtotal 1)*
Clearing and Grubbing (0% to 5% of Subtotal 1)*
Demolition (0% to 5% of Subtotal 1)*
Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

* Suggested ranges; use % closest to calculated estimate.

Cost %
$ 2,411,485
$ - 0%
$ - 0%
$ 1,244,638 0%
$ 1,166,848 0%
$ - 0%

Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: D3A Kato road west of Milmont drive and Scott Road cost estimate.
Date: February 2004

A WN P

(00}

10
11
12
13
14
15
16
17
18
19

20
21
22
23
24
25

26
27
28
29

30

Item Description Cost %
Earthwork $ 757,250
Pavement $ 2,365,500
Landscaping $ =
Structures:

a. 1880 Overpass $ 1,501,500
b. Barriers and Guardrail $ 181,800
c. Retaining Walls $ 2,493,750
d. Sidewalk $ 287,500
e.
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 100,000
b. ITS $ 50,000
c. Traffic Signals $ 400,000
d.
Subtotal 1:| $ 8,137,300
Advance Work (Based on DETAIL A - see page 2) $ 358,041
Drainage (0% to 20% of Subtotal 1)* $ 650,984 8%
Signing (0% to 5% of Subtotal 1)* $ 110,789 1%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 56,961 1%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 105,785 1%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 105,785 1%
Subtotal 2:| $ 1,388,345
Subtotal 3 (Subtotals 1 +2):] $ 9,525,645
Mobilization (as % of Subtotal 3; 10% is default) $ 952,565 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 10,478,210
Construction Contingency (35% of Subtotal 4) $ 3,667,373
Construction Subtotal:] $ 14,145,583 [1]
Planning/Environmental Doc. (10% of [1]) $ 1,414,558
Design Engineering & Management (15% of [1]) $ 2,121,838
Construction Engineering & Management (10% of [1]) $ 1,414,558
Subtotal 5:] $ 4,950,954
Plan./Eng. Contingency (35% of Subtotal 5) $ 1,732,834
Planning/Engineering Subtotal:] $ 6,683,788
Land, Easements and Right of Way Subtotal $ 13,619,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 4,766,650
Planning/Engineering/ROW Subtotal:}] $ 25,069,438 [2]
Total ([1] +[2] ):| $ 39,215,022 |
or Estimated as:| $ 39,200,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: D3A Kato road west of Milmont drive and Scott Road cost estimate.
Date: February 2004

DETAIL A

Item Description Cost %
8 Advance Work | 358,041
8a Temporary Work (0% to 5% of Subtotal 1)* - 0%
8b Traffic Control/Detours (0% to 10% of Subtotal 1)* 89,510 1%

105,785 1%
162,746 2%
- 0%

8c Clearing and Grubbing (0% to 5% of Subtotal 1)*
8d Demolition (0% to 5% of Subtotal 1)*
8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

@ BH BB B|P

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E1A 1680-1880 - Calaveras (widen 6)
Date: November 2003

Item Description Cost %
1 Earthwork $ 489,875
2 Pavement $ 2,799,750
3 Landscaping $ =
4  Structures:
a. Main street overpass $ 4,635,400
b. Railroad overpass $ 2,295,000
c. Barriers and Guardrails $ 144,000
d.
e.
f.
5 Soundwalls $ =
6 Miscellaneous:
a. Ramp Metering System $ 100,000
b. ITS $ 50,000
c. Traffic Signals $ 500,000
d. Sidwalk $ 615,000
7 Subtotal 1:] $ 11,629,025
8 Advance Work (Based on DETAIL A - see page 2) $ 483,884
9 Drainage (0% to 20% of Subtotal 1)* $ 150,014 1%
10 Signing (0% to 5% of Subtotal 1)* $ 75,007 1%
11 Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 100,010 1%
12 Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 125,012 1%
13 Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 300,029 3%
14 Subtotal 2:] $ 1,233,956
15 Subtotal 3 (Subtotals 1 + 2):] $ 12,862,981
16 Mobilization (as % of Subtotal 3; 10% is default) $ 1,286,298 10% |
17 Subtotal 4 (Subtotal 3 + Mobilization) | $ 14,149,279
18 Construction Contingency (35% of Subtotal 4) $ 4,952,248
19 Construction Subtotal:| $ 19,101,527 [1]
20 Planning/Environmental Doc. (10% of [1]) $ 1,910,153
21 Design Engineering & Management (15% of [1]) $ 2,865,229
22 Construction Engineering & Management (10% of [1]) $ 1,910,153
23 Subtotal 5:] $ 6,685,534
24 Plan./Eng. Contingency (35% of Subtotal 5) $ 2,339,937
25 Planning/Engineering Subtotal:| $ 9,025,471
26 Land, Easements and Right of Way Subtotal $ 5,133,000
27 Land, Easements and ROW Contingency (35% of Subtotal 4) $ 1,796,550
28 Planning/Engineering/ROW Subtotal:| $ 15,955,021 [2]
29 Total ([1] +[2] ): [$35,056,548 ]
30 or Estimated as:
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E1A 1680-1880 - Calaveras (widen 6)
Date: November 2003

DETAIL A

Item Description Cost %

8 Advance Work |$ 483,884

8a Temporary Work (0% to 5% of Subtotal 1)* $ - 0%
8b Traffic Control/Detours (0% to 10% of Subtotal 1)* $ - 0%
8c Clearing and Grubbing (0% to 5% of Subtotal 1)* $ 421,436 4%
$
$

8d Demolition (0% to 5% of Subtotal 1)* - 0%
8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)* 62,448 1%

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E3A 1680-1880 - Calaveras Including median connection from overhead HOV.
Date: November 2003

A WN P
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Item Description Cost %
Earthwork $ 733,035
Pavement $ 2,926,950
Landscaping $ =
Structures:

a. Overhead HOV Structure $ 50,625,000
b. Sidewalk $ 200,000
c. Retaining Walls $ 2,247,000
d. Barriers and Guardrails $ 1,581,120
e.
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 500,000
b. ITS $ 150,000
c. Traffic Signals $ 500,000
d. Sidewalk $ 200,000
Subtotal 1:| $ 59,663,105
Advance Work (Based on DETAIL A - see page 2) $ 799,665
Drainage (0% to 20% of Subtotal 1)* $ 249,988 0%
Signing (0% to 5% of Subtotal 1)* $ 600,211 1%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 99,995 0%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 1,002,340 2%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 300,105 1%
Subtotal 2:| $ 3,052,305
Subtotal 3 (Subtotals 1 + 2):| $ 62,715,410
Mobilization (as % of Subtotal 3; 10% is default) $ 6,271,541 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 68,986,951
Construction Contingency (35% of Subtotal 4) $ 24,145,433
Construction Subtotal:] $ 93,132,384 [1]
Planning/Environmental Doc. (10% of [1]) $ 9,313,238
Design Engineering & Management (15% of [1]) $ 13,969,858
Construction Engineering & Management (10% of [1]) $ 9,313,238
Subtotal 5:] $ 32,596,334
Plan./Eng. Contingency (35% of Subtotal 5) $ 11,408,717
Planning/Engineering Subtotal:] $ 44,005,051
Land, Easements and Right of Way Subtotal $ 31,030,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 10,860,500
Planning/Engineering/ROW Subtotal:] $ 85,895,551 [2]
Total ([1] +[2] ):| $ 179,027,935 |
or Estimated as:| $ 179,000,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E3A 1680-1880 - Calaveras Including median connection from overhead HOV.
Date: November 2003

DETAIL A

Item Description Cost %
8  Advance Work [$ 799,665
8a Temporary Work (0% to 5% of Subtotal 1)* $ - 0%
8b Traffic Control/Detours (0% to 10% of Subtotal 1)* $ - 0%
8c Clearing and Grubbing (0% to 5% of Subtotal 1)* $ 775,620 1%
8d Demolition (0% to 5% of Subtotal 1)* $ 24,044 0%
8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)* $ - 0%

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E3C 1680-1880 -Calaveras_Elevated HOV Freeway 2 lanes cost estimate.
Date: November 2003

A WN P

(00}

10
11
12
13
14
15
16
17
18
19

20
21
22
23
24
25

26
27
28
29

30

Item Description Cost %
Earthwork $ 710,235
Pavement $ 4,777,500
Landscaping $ =
Structures:

a. Overhead HOV Structure $ 8,820,000
b. Overhead HOV Structure $ 15,970,500
¢. Widenning 3 Existing bridges $ 15,644,475
d. Barriers and Guardrail $ 315,000
e. Retaining Walls $ 3,096,000
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 500,000
b. ITS $ 150,000
c. Traffic Signals $ 500,000
d.
Subtotal 1:| $ 50,483,710
Advance Work (Based on DETAIL A - see page 2) $ 276,398
Drainage (0% to 20% of Subtotal 1)* $ 249,995 0%
Signing (0% to 5% of Subtotal 1)* $ 687,336 1%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 100,008 0%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 1,000,082 2%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 300,025 1%
Subtotal 2:| $ 2,613,845
Subtotal 3 (Subtotals 1 + 2):] $ 53,097,555
Mobilization (as % of Subtotal 3; 10% is default) $ 5,309,755 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 58,407,310
Construction Contingency (35% of Subtotal 4) $ 20,442,559
Construction Subtotal:] $ 78,849,869 [1]
Planning/Environmental Doc. (10% of [1]) $ 7,884,987
Design Engineering & Management (15% of [1]) $ 11,827,480
Construction Engineering & Management (10% of [1]) $ 7,884,987
Subtotal 5:| $ 27,597,454
Plan./Eng. Contingency (35% of Subtotal 5) $ 9,659,109
Planning/Engineering Subtotal:] $ 37,256,563
Land, Easements and Right of Way Subtotal $ 13,619,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 4,766,650
Planning/Engineering/ROW Subtotal:] $ 55,642,213 [2]
Total ([1] +[2] ):| $ 134,492,081 |
or Estimated as:| $ 134,500,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: E3C 1680-1880 -Calaveras_Elevated HOV Freeway 2 lanes cost estimate.
Date: November 2003

DETAIL A

Item Description Cost %
8  Advance Work [$ 276,398
8a Temporary Work (0% to 5% of Subtotal 1)* $ - 0%
8b Traffic Control/Detours (0% to 10% of Subtotal 1)* $ - 0%
8c Clearing and Grubbing (0% to 5% of Subtotal 1)* $ 252,419 1%
8d Demolition (0% to 5% of Subtotal 1)* $ 23,980 0%
8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)* $ - 0%

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



VTA Highway Planning Studies
Cost Estimate Summary

Improvement: F3D 1680-1880 - F3D Montague Elevated HOV direct connector.
Date: November 2003

A WN P

(00}

10
11
12
13
14
15
16
17
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24
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Item Description Cost %
Earthwork $ 1,360,000
Pavement $ 6,000,000
Landscaping $ =
Structures:

a. EB HOV bridge $ 7,560,000
b. WB HOV bridge $ 7,182,000
c. BART OC $ 3,412,500
d. Barriers and Guardrails $ 360,000
e. Retaining Walls $ 1,500,000
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 200,000
b. ITS $ 200,000
c. Traffic Signals $ 200,000
d.
Subtotal 1:| $ 27,974,500
Advance Work (Based on DETAIL A - see page 2) $ 1,500,133
Drainage (0% to 20% of Subtotal 1)* $ 300,027 1%
Signing (0% to 5% of Subtotal 1)* $ 150,223 1%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 489,554 2%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 200,018 1%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 500,744 2%
Subtotal 2:| $ 3,140,697
Subtotal 3 (Subtotals 1 +2):] $ 31,115,197
Mobilization (as % of Subtotal 3; 10% is default) $ 3,111,520 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 34,226,717
Construction Contingency (35% of Subtotal 4) $ 11,979,351
Construction Subtotal:] $ 46,206,068 [1]
Planning/Environmental Doc. (10% of [1]) $ 4,620,607
Design Engineering & Management (15% of [1]) $ 6,930,910
Construction Engineering & Management (10% of [1]) $ 4,620,607
Subtotal 5:| $ 16,172,124
Plan./Eng. Contingency (35% of Subtotal 5) $ 5,660,243
Planning/Engineering Subtotal:] $ 21,832,367
Land, Easements and Right of Way Subtotal $ 16,500,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 5,775,000
Planning/Engineering/ROW Subtotal:] $ 44,107,367 [2]
Total ([1] +[2] ):| $ 90,313,435 |
or Estimated as:| $ 90,300,000 |
* Suggested ranges; use % closest to calculated estimate. Page 1 of 2



Improvement: F3D 1680-1880 - F3D Montague Elevated HOV direct connector.

VTA Highway Planning Studies
Cost Estimate Summary

Date: November 2003

DETAIL A

Item Description

8
8a
8b
8c
8d
8e

Advance Work
Temporary Work (0% to 5% of Subtotal 1)*
Traffic Control/Detours (0% to 10% of Subtotal 1)*
Clearing and Grubbing (0% to 5% of Subtotal 1)*
Demolition (0% to 5% of Subtotal 1)*
Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

* Suggested ranges; use % closest to calculated estimate.

Cost %
$ 1,500,133
$ - 0%
$ - 0%
$ 1,000,088 4%
$ 500,044 2%
$ - 0%

Page 2 of 2



Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Auto Mall Parkway between 1-680 & 1-880 (East of Grimmer Blvd.), City of Fremont, Alameda County

Proposed Improvement (Scope) Widen Auto Mall Parkway to 6 lanes, 3 in each direction with dual

left-turn lanes at all intersections.

Alternate  AlA

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $13,098,360
TOTAL STRUCTURE ITEMS $2,051,000
SUBTOTAL CONSTRUCTION COSTS $15,149,360
TOTAL RIGHT OF WAY ITEMS (Current Value) $911,510

TOTAL PROJECT CAPITAL OUTLAY COSTS $16,060,870

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 29500 M3 $25 $737,500
Imported Borrow 6800 M3 $20 $136,000
Clearing & Grubbing 1 LS $385,000 $385,000
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $1,258,500

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 20615 M2 $150 $3,092,250
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 2640 M2 $40 $105,600

Subtotal Pavement Structural Section $3,197,850

Section 3 Drainage
Large Drainage Facilities 1 LS $150,000 $150,000
Storm Drains LS $0 $0
Pumping Plants LS
Project Drainage

(X-Drains, overside, etc.) $0 $0

Subtotal Drainage $150,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.
NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc.

680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls M $750 $0
Noise Barriers (H=4.3m) M $1,800
Barriers and Guardrails 1360 M $180 $244,800
Equipment/Animal Passes LS
Highway Planting LS
Replacement Planting LS
Irrigation Modification LS
Relocate Private Irrigation LS
Facilities
Erosion Control 1 LS $229,800 $229,800
Slope Protection LS $0 $0
Water Pollution Control $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $200,000 $200,000
Resident Engineer Office Space
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 13113 M2 $100 $1,311,300
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $1,985,900
Section 5 Traffic Items
Lighting 1 LS $100,000 $100,000
Traffic Delineation Items 1 LS $50,000 $50,000
Traffic Signals 1 LS $400,000 $400,000
Overhead Sign Structures $0 $0
Roadside Signs LS $0 $0
Traffic Control Systems 1 LS $150,000 $150,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $850,000
TOTAL SECTIONS 1 thru5 $7,442,250

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.

PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$7,442,250 X 10% = $744,225

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $744,225
Section 7 Roadway Mobilization

$8,186,475 X 10% = $818,648

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $818,648
Section 8 Roadway Additions

Supplemental Work
$8,186,475 X 10% = $818,648
(Subtotal Sections 1 thru 6)
Contingencies

$8,186,475 X 40% = $3,274,590

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $4,093,238

TOTAL ROADWAY ITEMS $13,098,360

(Subtotal Sections 1 thru 8)
Estimate Prepared By Scott Wagner Phone # 408-392-7200 Date 7/18/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)
** Use 25% at the PSR Stage or a higher or lower rate if justified.

** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
) ) ®)
Bridge Name Railway Overpass 680 Overpass
—Conc Single Span.~ —Conc single span
Structure Type Widening Widening
Width (out to out) - (m) 10 6
Span Lengths - (m) 62 92
Total Area - (m2) 620 552
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,750 $1,750

Total Cost for Structure $1,085,000 $966,000

SUBTOTAL STRUCTURES ITEMS $2,051,000

(Sum of Total Cost for Structures)

Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $2,051,000

(Sum of Structures Items plus Railroad Items)

COMMENTS:
Estimate Prepared By Scott Wagner Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $411,510
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Scott Wagner Phone # 408-392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

Date

Page No. 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Fremont Blvd and Grimmer Blvd between 1-680 & 1-880, City of Fremont, Alameda County

Proposed Improvement (Scope) Widen Fremont Blvd & Grimmer Blvd to 6 lanes, 2 mixed flow lanes

and 1 HOV lane in each direction. Demolish portion of 1680 bridge to build 2 HOV lanes in 1680 median.

Alternate BI1B

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $28,110,368
TOTAL STRUCTURE ITEMS $1,000,860
SUBTOTAL CONSTRUCTION COSTS $29,111,228
TOTAL RIGHT OF WAY ITEMS (Current Value) $15,500,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $44,611,228

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 49600 M3 $25 $1,240,000
Imported Borrow 0 M3 $20 $0
Clearing & Grubbing 1 LS $1,200,000 $1,200,000
Develop Water Supply 1 LS $0 $0
Demolition 1 LS $0 $0
Subtotal Earthwork $2,440,000
Section 2 Pavement Structural Section*
PCC Pavement (__ Depth)
PCC Pavement (___ Depth)
Pavement (Asphalt Concrete Roadway) 45500 M2 $150 $6,825,000
Asphalt Concrete
Lean Concrete Base
Cement-Treated Base
Aggregate Base
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Remove Pavement 4200 M2 $40 $168,000
Subtotal Pavement Structural Section $6,993,000
Section 3 Drainage
Large Drainage Facilities 1 LS $200,000 $200,000
Storm Drains 1 LS $0 $0
Pumping Plants
Project Drainage
(X-Drains, overside, etc.) 1 LS $0 $0
Subtotal Drainage $200,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc.

680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 3300 M2 $750 $2,475,000
Noise Barriers (H=4.3m) 0 M $1,800 $0
Barriers and Guardrails 2300 M $180 $414,000
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 19000 M2 $100 $1,900,000
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Bridge Removal 246 M2 $1,300 $319,800
Subtotal Specialty Items $5,308,800
Section 5 Traffic Items
Lighting 1 LS $100,000 $100,000
Traffic Delineation Items 1 LS $130,000 $130,000
Traffic Signals 1 LS $600,000 $600,000
Overhead Sign Structures $0 $0
Roadside Signs 1 LS $0 $0
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $100,000 $100,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification 1 LS $0 $0
Subtotal Traffic Items $1,030,000
TOTAL SECTIONS 1 thru5 $15,971,800

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.

PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost
$15,971,800 x 10% = $1,597,180
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS

Section 7 Roadway Mobilization
$17,568,980 x 10% = $1,756,898

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION

Section 8 Roadway Additions

Supplemental Work

$17,568,980 x 10% = $1,756,898
(Subtotal Sections 1 thru 6)

Contingencies
$17,568,980 x 40% = $7,027,592
(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS

TOTAL ROADWAY ITEMS
(Subtotal Sections 1 thru 8)

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200

(Print Name)

Estimate Checked By Phone #

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.

PageNo. 4 of 6

Section Cost

$1,597,180

SLT56898

$8,784,490

$28,110,368

Date 7/18/2003

Date
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
) ) ®)
Bridge Name SB 1680 Bridge  NB 1680 Bridge
—TConcSmgleSpan ~  —Conc Smgle Span —
Structure Type Widening Widening
Width (out to out) - (m) 5.6 8
Span Lengths - (m) 41.7 42.3
Total Area - (m2) 233.52 338.4
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,750 $1,750

Total Cost for Structure $408,660 $592,200

SUBTOTAL STRUCTURES ITEMS $1,000,860

(Sum of Total Cost for Structures)

Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $1,000,860

(Sum of Structures Items plus Railroad Items)

COMMENTS:
Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $15,500,000
B. Utility Relocation (State share) $0
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6
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Date 7/18/2003
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Fremont Blvd and Grimmer Blvd between 1-680 & 1-880, City of Fremont, Alameda County

Proposed Improvement (Scope) Construct 2-lane elevated HOV freeway connector between 1880 and

1680 parallel to Fremont Blvd and Grimmer Blvd.

Alternate B2C

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $27,810,464
TOTAL STRUCTURE ITEMS $63,909,000
SUBTOTAL CONSTRUCTION COSTS $91,719,464
TOTAL RIGHT OF WAY ITEMS (Current Value) $65,250,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $156,969,464

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 43000 M3 $25 $1,075,000
Imported Borrow 32000 M3 $20 $640,000
Clearing & Grubbing 1 LS $1,100,000 $1,100,000
Develop Water Supply 1 LS $0 $0
Demolition (Buildings) 1 LS $700,000 $700,000
Subtotal Earthwork $3,515,000

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 43000 M2 $150 $6,450,000
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 2160 M2 $40 $86,400

Subtotal Pavement Structural Section $6,536,400

Section 3 Drainage
Large Drainage Facilities 1 LS $200,000 $200,000
Storm Drains 1 LS $0 $0
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) 1 LS $0 $0

Subtotal Drainage $200,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 3800 M2 $750 $2,850,000
Noise Barriers (H=4.3m) 800 M $1,800 $1,440,000
Barriers and Guardrails 2000 M $180 $360,000
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $200,000 $200,000
Resident Engineer Office Space
Curb & Gutter 0 M $0 $0
Median Curb 0 M $0 $0
Side Walk 0 M2 $100 $0
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $4,950,000
Section 5 Traffic Items
Lighting 1 LS $150,000 $150,000
Traffic Delineation Items 1 LS $150,000 $150,000
Traffic Signals 1 LS $0 $0
Overhead Sign Structures
Roadside Signs 1 LS $0 $0
Traffic Control Systems 1 LS $150,000 $150,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification 1 LS $0 $0
Subtotal Traffic Items $600,000
TOTAL SECTIONS 1 thru5 $15,801,400

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost
$15,801,400 x 10% = $1,580,140
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS

Section 7 Roadway Mobilization
$17,381,540 x 10% = $1,738,154

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION

Section 8 Roadway Additions

Supplemental Work

$17,381,540 x 10% = $1,738,154
(Subtotal Sections 1 thru 6)

Contingencies
$17,381,540 x 40% =  $6,952,616
(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS

TOTAL ROADWAY ITEMS
(Subtotal Sections 1 thru 8)

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200

(Print Name)

Estimate Checked By Phone #

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.

PageNo. 4 of 6

Section Cost

$1,580,140

$1,738,154

$8690.770

$27,810,464

Date 7/18/2003

Date
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
) ) ®)
Bridge Name 2-Lane HOV Bridge
Structure Type CIP Concrete Bridge
Width (out to out) - (m) 16.2
Span Lengths - (m) 2630
Total Area - (m2) 42606
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,500

Total Cost for Structure $63,909,000

SUBTOTAL STRUCTURES ITEMS $63,909,000

(Sum of Total Cost for Structures)

Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $63,909,000

(Sum of Structures Items plus Railroad Items)

COMMENTS:
Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $65,000,000
B. Utility Relocation (State share) $250,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

Date

Page No. 6

$65.250,000

7/18/2003

of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Mission Boulevard between 1-880 & 1-680, City of Fremont, Alameda County

Proposed Improvement (Scope) Mission Blvd/Warm Springs Blvd Tunnel.

Alternate Cl1A

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $52,540,787
TOTAL STRUCTURE ITEMS $258,000,000
SUBTOTAL CONSTRUCTION COSTS $310,540,787
TOTAL RIGHT OF WAY ITEMS (Current Value) $1,700,000

TOTAL PROJECT CAPITAL OUTLAY COSTS $312,240,787

Reviewed by District Program Manager
(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 213744 M3 $25 $5,343,600
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Imported Borrow 0 M3 $20 $0
Clearing & Grubbing 1 LS $679,000 $679,000
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $6,022,600

Section 2 Pavement Structural Section*

PCC Pavement (___ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 49221 M2 $150 $7,383,150
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 30000 M2 $40 $1,200,000

Subtotal Pavement Structural Section $8,583,150
Section 3 Drainage
Large Drainage Facilities 1 LS $5,200,000 $5,200,000
Storm Drains LS $0
Pumping Plants
Project Drainage
(X-Drains, overside, etc.) LS $0 $0
Subtotal Drainage $5,200,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.l., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. 2 of _6

Section 4 Specialty ltems Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 6943 M2 $750 $5,207,250

Noise Barriers (H=4.3m) M $1,800 $0

Barriers and Guardrails M $180 $0

Equipment/Animal Passes
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Highway Planting

Replacement Planting

Irrigation Modification 1 LS $100,000 $100,000
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space 1 LS $150,000 $150,000
Curb & Gutter 2844 M $80 $227,520
Median Curb M $0 $0
Side Walk 14482 M2 $100 $1,448,200
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $7,332,970
Section 5 Traffic Iltems
Lighting 1 LS $1,000,000 $1,000,000
Traffic Delineation Items 1 LS $114,000 $114,000
Traffic Signals 1 LS $400,000 $400,000
Overhead Sign Structures 1 LS $500,000 $500,000
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $500,000 $500,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $2,714,000
TOTAL SECTIONS 1 thru5 $29,852,720

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.

Section 6 _Minor ltems Item Cost

$29,852,720 X 10% = $2,985,272

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS

PageNo. 3 of 6

Section Cost

$2,985,272
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 7_Roadway Mobilization

$32,837,992 X 10% =  $3,283,799
(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $3,283,799

Section 8 Roadway Additions

Supplemental Work

$32,837,992 X 10% = $3,283,799
(Subtotal Sections 1 thru 6)
Contingencies
$32,837,992 X 40% = $13,135,197
(Subtotal Sections 1 thru 6) (**%)
TOTAL ROADWAY ADDITIONS $16,418,996
TOTAL ROADWAY ITEMS $52,540,787
(Subtotal Sections 1 thru 8)
Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003
(Print Name)
Estimate Checked By Phone # Date
(Print Name)
** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
Il. STRUCTURES ITEMS
Structure Structure Structure
1) ) ®)
Overhead HOV Widening Three
Bridge Name Tunnel HOV Structure Structure existing bridges
Structure Type CIP Concrete tunnel CIP Concrete Bridge CIP Concrete Bridge
Width (out to out) - (m) 275
Lengths - (m) 1032
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Total Area - (m2) 28380
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $250,000
Total Cost for Structure $258,000,000
SUBTOTAL STRUCTURES ITEMS $258,000,000
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0
SUBTOTAL RAILROAD ITEMS $0
TOTAL STRUCTURES ITEMS $258,000,000
(Sum of Structures Items plus Railroad Items)
COMMENTS:
Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)
A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $0
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $1,200,000
E. Title and Escrow Fees $0
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

TOTAL RIGHT OF WAY ITEMS $1,700,000
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *
* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in

Right of Way Items.

COMMENTS:

Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003
(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 6 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Mission Boulevard between 1-880 & 1-680, City of Fremont, Alameda County

Proposed Improvement (Scope) Mission Blvd/Warm Springs Blvd Tunnel.

Alternate C1D

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $58,744,611
TOTAL STRUCTURE ITEMS $524,500,000
SUBTOTAL CONSTRUCTION COSTS $583,244,611
TOTAL RIGHT OF WAY ITEMS (Current Value) $1,700,000

TOTAL PROJECT CAPITAL OUTLAY COSTS $584,944,611

Reviewed by District Program Manager
(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 439596 M3 $25 $10,989,900
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Imported Borrow 0 M3 $20 $0
Clearing & Grubbing 1 LS $1,200,000 $1,200,000
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $12,189,900

Section 2 Pavement Structural Section*

PCC Pavement (___ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 40824 M2 $150 $6,123,600
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 30000 M2 $40 $1,200,000

Subtotal Pavement Structural Section $7,323,600
Section 3 Drainage
Large Drainage Facilities 1 LS $7,046,500 $7,046,500
Storm Drains LS $0
Pumping Plants
Project Drainage
(X-Drains, overside, etc.) LS $0 $0
Subtotal Drainage $7,046,500

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.l., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. 2 of _6

Section 4 Specialty ltems Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 2880 M2 $750 $2,160,000

Noise Barriers (H=4.3m) M $1,800 $0

Barriers and Guardrails M $180 $0

Equipment/Animal Passes
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Highway Planting

Replacement Planting

Irrigation Modification 1 LS $100,000 $100,000
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space 1 LS $150,000 $150,000
Curb & Gutter 2844 M $80 $227,520
Median Curb M $0 $0
Side Walk 14482 M2 $100 $1,448,200
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $4,285,720
Section 5 Traffic Iltems
Lighting 1 LS $1,000,000 $1,000,000
Traffic Delineation Items 1 LS $131,900 $131,900
Traffic Signals 1 LS $200,000 $200,000
Overhead Sign Structures 1 LS $500,000 $500,000
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $500,000 $500,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $2,531,900
TOTAL SECTIONS 1 thru5 $33,377,620

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.

Section 6 _Minor ltems Item Cost

$33,377,620 X 10% =  $3,337,762

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS

PageNo. 3 of 6

Section Cost

$3,337,762
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Nolte Associates, Inc.

Section 7_Roadway Mobilization

Section 8 Roadway Additions

10% =
(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION

Supplemental Work

Contingencies

Estimate Prepared By

TOTAL ROADWAY ADDITIONS

TOTAL ROADWAY ITEMS
(Subtotal Sections 1 thru 8)

680/880 Cross Connector Study
Preliminary Construction Cost Estimate

$3,671,538

$36,715,382 X 10% = $3,671,538
(Subtotal Sections 1 thru 6)

$36,715,382 X 40% = $14,686,153
(Subtotal Sections 1 thru 6) (**%)

408-392-7200

Estimate Checked By

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.

Il. STRUCTURES ITEMS

Ricardo Morales Phone #
(Print Name)
Phone #
(Print Name)
Structure Structure
@ 2

Bridge Name

Structure Type

Width (out to out) - (m)
Lengths - (m)

Overhead HOV

Tunnel HOV Structure Structure

Structure

®3)

Widening Three
existing bridges

PageNo. _4 of 6

CIP Concrete tunnel CIP Concrete Bridge

CIP Concrete Bridge

27.5

2098

$3,671,538

$18,357,691

$58,744,611

Date 7/18/2003

Date
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Total Area - (m2) 57695
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $250,000
Total Cost for Structure $524,500,000
SUBTOTAL STRUCTURES ITEMS $524,500,000
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0
SUBTOTAL RAILROAD ITEMS $0
TOTAL STRUCTURES ITEMS $524,500,000
(Sum of Structures Items plus Railroad Items)
COMMENTS:
Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)
A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $0
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $1,200,000
E. Title and Escrow Fees $0
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

TOTAL RIGHT OF WAY ITEMS $1,700,000
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *
* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in

Right of Way Items.

COMMENTS:

Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003
(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 6 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Mission Boulevard between 1-880 & 1-680, City of Fremont, Alameda County

Proposed Improvement (Scope) Mission Blvd/Warm Springs Blvd grade separation and improve 1-680

Alternate C2B

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $35,600,400
TOTAL STRUCTURE ITEMS $3,150,000
SUBTOTAL CONSTRUCTION COSTS $38,750,400
TOTAL RIGHT OF WAY ITEMS (Current Value) $9,500,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $48,250,400

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 26500 M3 $25 $662,500
Imported Borrow 0 M3 $20 $0
Clearing & Grubbing 1 LS $755,000 $755,000
Develop Water Supply 1 LS $0 $0
Demolition 1 LS $0 $0
Excavation(Depress) 28000 M3 $25 $700,000
Subtotal Earthwork $2,117,500

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 62500 M2 $150 $9,375,000
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 47600 M2 $40 $1,904,000

Subtotal Pavement Structural Section $11,279,000

Section 3 Drainage
Large Drainage Facilities 1 LS $250,000 $250,000
Storm Drains 1 LS $36,000 $36,000
Pumping Plants 1 LS $0 $0
Project Drainage

(X-Drains, overside, etc.) 1 LS $0 $0

Subtotal Drainage $286,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc.

680/880 Cross Connector Study

Preliminary Construction Cost Estimate

Section 4 Specialty ltems Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 3300 M2 $750 $2,475,000
Noise Barriers (H=4.3m) M $1,800 $0
Barriers and Guardrails M $180 $0
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification
Relocate Private Irrigation
Facilities

Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation LS $0 $0
Resident Engineer Office Space 1 LS $100,000 $100,000
Curb & Gutter 3600 M $50 $180,000
Median Curb 1600 M $35 $56,000
Side Walk 5300 M2 $100 $530,000
Landscaping/Irrigation 1 LS $250,000 $250,000
SWPPP 1 LS $25,000 $25,000
Sound Wall
Utilities (Gas, Elec., Water, sewer) 1 LS $930,000 $930,000

Subtotal Specialty Items $4,646,000
Section 5 Traffic Items
Lighting 1 LS $200,000 $200,000
Traffic Delineation Items 1 LS $49,000 $49,000
Traffic Signals 1 LS $1,000,000 $1,000,000
Overhead Sign Structures 1 LS $100,000 $100,000
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $150,000 $150,000
Transportation Management Plan 1 LS $250,000 $250,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification 1 LS $100,000 $100,000

Subtotal Traffic Items $1,899,000

TOTAL SECTIONS 1thru5 $20,227,500

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$20,227,500 x 10% = $2,022,750

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $2,022,750
Section 7 Roadway Mobilization

$22,250,250 x 10% = $2,225,025

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $2,225,025
Section 8 Roadway Additions

Supplemental Work
$22,250,250 x 10% = $2,225,025
(Subtotal Sections 1 thru 6)
Contingencies

$22,250,250 x 40% =  $8,900,100

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $11,125,125

TOTAL ROADWAY ITEMS $35,600,400

(Subtotal Sections 1 thru 8)
Estimate Prepared By Samuel Aguirre Phone # (408)-392-7240 Date 9/11/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
oy ) ®)
Warm
Springs/Mission
Bridge Name grade separation
Structure Type CIP Concrete
Width (out to out) - (m) 40
Span Lengths - (m) 45
Total Area - (m2) 1800 0
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,750 $0
Total Cost for Structure $3,150,000 $0
SUBTOTAL STRUCTURES ITEMS $3,150,000
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0
SUBTOTAL RAILROAD ITEMS $0
TOTAL STRUCTURES ITEMS $3,150,000
(Sum of Structures Items plus Railroad Items)
COMMENTS:
Estimate Prepared By Samuel Aguirre Phone # (408)-392-7240 Date 9/11/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $9,500,000
B. Utility Relocation (State share) $0
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Samuel Aguirre Phone # (408) 392-7240
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6

$9500000

Date 9/11/2003
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Kato Road west of Milmont Drive and Scott Creek Road, City of Fremont, Alameda County

Proposed Improvement (Scope) New 1-880 Overcrossing from Kato Road to the future alignment for Fremont

Boulevard. Note this estimate only includes work from west of the Kato/Milmont intersection.

Alternate D3A

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $13,899,688
TOTAL STRUCTURE ITEMS $2,145,000
SUBTOTAL CONSTRUCTION COSTS $16,044,688
TOTAL RIGHT OF WAY ITEMS (Current Value) $8,635,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $24,679,688

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc.

I. ROADWAY ITEMS

680/880 Cross Connector Study

Preliminary Construction Cost Estimate

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 1790 M3 $25 $44,750
Imported Borrow 35625 M3 $20 $712,500
Clearing & Grubbing 1 LS $104,250 $104,250
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $861,500
Section 2 Pavement Structural Section*
PCC Pavement (__ Depth)
PCC Pavement (___ Depth)
Pavement (Asphalt Concrete Roadway) 15770 M2 $150 $2,365,500
Asphalt Concrete
Lean Concrete Base
Cement-Treated Base
Aggregate Base
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Remove Pavement 4000 M2 $40 $160,000
Subtotal Pavement Structural Section $2,525,500

Section 3 Drainage
Large Drainage Facilities 0 LS $0 $0
Storm Drains 1 LS $122,500 $122,500
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) LS $0 $0
Electric Tower 1 LS $500,000 $500,000

Subtotal Drainage $622,500

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
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Nolte Associates, Inc.

680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 3325 M2 $750 $2,493,750
Noise Barriers (H=4.3m) M $1,800 $0
Barriers and Guardrails 1010 M $180 $181,800
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification 1 LS $50,000 $50,000
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $50,000 $50,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $50,000 $50,000
Resident Engineer Office Space 1 LS $50,000 $50,000
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 2875 M2 $100 $287,500
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $3,163,050
Section 5 Traffic Items
Lighting 1 LS $100,000 $100,000
Traffic Delineation Items 1 LS $15,000 $15,000
Traffic Signals 1 LS $500,000 $500,000
Overhead Sign Structures $0 $0
Roadside Signs 1 LS $10,000 $10,000
Traffic Control Systems 1 LS $50,000 $50,000
Transportation Management Plan 1 LS $50,000 $50,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $725,000
TOTAL SECTIONS 1 thru5 $7,897,550

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$7,897,550 X 10% = $789,755

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $789,755
Section 7 Roadway Mobilization

$8,687,305 x 10% = $868,731

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $868,731
Section 8 Roadway Additions

Supplemental Work
$8,687,305 x 10% = $868,731
(Subtotal Sections 1 thru 6)
Contingencies

$8,687,305 x 40% = $3,474,922

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $4,343,653

TOTAL ROADWAY ITEMS $13,899,688

(Subtotal Sections 1 thru 8)
Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)
** Use 25% at the PSR Stage or a higher or lower rate if justified.

** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6

C:\Documents and Settings\Matt\Desktop\Corridor Study Report - May 2005\appendix G-Conceptual Cost Estimates\D3A Kato Over 1880 1/25/2006



Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
1) ) ®)
Bridge Name 1-880 Overpass
Structure Type Conc Single Span
Width (out to out) - (m) 26
Span Lengths - (m) 55
Total Area - (m2) 1430 0
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,500 $0
Total Cost for Structure $2,145,000 $0
SUBTOTAL STRUCTURES ITEMS $2,145,000
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0
SUBTOTAL RAILROAD ITEMS $0
TOTAL STRUCTURES ITEMS $2,145,000
(Sum of Structures Items plus Railroad Items)
COMMENTS:
Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $8,560,000
B. Utility Relocation (State share) $75,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

Page No. 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Calaveras Blvd between Abbott Ave & Town Center Drive, City of Milpitas, Santa Clara County
Proposed Improvement (Scope) Widening Calaveras Boulevard to 6 lanes, 3 in each direction with auxiliary
lanes.

Alternate E1A

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $10,245,532
TOTAL STRUCTURE ITEMS $10,192,000
SUBTOTAL CONSTRUCTION COSTS $20,437,532
TOTAL RIGHT OF WAY ITEMS (Current Value) $5,133,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $25,570,532

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 19595 M3 $25 $489,875
Imported Borrow 0 M3 $20 $0
Clearing & Grubbing 1 LS $435,300 $435,300
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $925,175

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 18665 M2 $150 $2,799,750
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 1560 M2 $40 $62,400

Subtotal Pavement Structural Section $2,862,150

Section 3 Drainage
Large Drainage Facilities 0 LS $0 $0
Storm Drains 1 LS $150,000 $150,000
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) LS $0 $0

Subtotal Drainage $150,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 0 M2 $750 $0
Noise Barriers (H=4.3m) 0 M $1,800 $0
Barriers and Guardrails 800 M $180 $144,000
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification 1 LS $100,000 $100,000
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space 1 LS $75,000 $75,000
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 6150 M2 $100 $615,000
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $1,134,000
Section 5 Traffic Items
Lighting 1 LS $125,000 $125,000
Traffic Delineation Items 1 LS $25,000 $25,000
Traffic Signals 1 LS $400,000 $400,000
Overhead Sign Structures $0 $0
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $50,000 $50,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $750,000
TOTAL SECTIONS 1 thru5 $5,821,325

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$5,821,325 X 10% = $582,133

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $582,133
Section 7 Roadway Mobilization

$6,403,458 x 10% = $640,346

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $640,346
Section 8 Roadway Additions

Supplemental Work
$6,403,458 x 10% = $640,346
(Subtotal Sections 1 thru 6)
Contingencies

$6,403,458 x 40% = $2,561,383

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $3,201,729

TOTAL ROADWAY ITEMS $10,245,532

(Subtotal Sections 1 thru 8)
Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
) ) ®)
Bridge Name Main Street Overpass  Railroad Overpass
Conc Single Span Conc Single Span
Structure Type Widening Widening
Width (out to out) - (m) 22 17
Span Lengths - (m) 172 120
Total Area - (m2) 3784 2040
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,750 $1,750

Total Cost for Structure $6,622,000 $3,570,000

SUBTOTAL STRUCTURES ITEMS $10,192,000

(Sum of Total Cost for Structures)

Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $10,192,000

(Sum of Structures Items plus Railroad Items)

COMMENTS:
Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $4,883,000
B. Utility Relocation (State share) $250,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Mike Sondag Phone # 408-392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Highway237/Calaveras Blvd between Calaveras/I-880 interchange and 1-680/Calaveras

interchange, including median connection from Overhead HOV, City of Milpitas, Santa Clara County

Proposed Improvement (Scope) Overhead HOV from 1-880 O/C along Serra Way/Los Coches

*Note this estimate does not include potential widening required at Calaveras/I-680 bridge.

Alternate E3A

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $20,965,305
TOTAL STRUCTURE ITEMS $67,500,000
SUBTOTAL CONSTRUCTION COSTS $88,465,305
TOTAL RIGHT OF WAY ITEMS (Current Value) $31,530,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $119,995,305

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6

C:\Documents and Settings\Matt\Desktop\Corridor Study Report - May 2005\appendix G-Conceptual Cost Estimates\E3A Calaveras_Elevated HOV Freeway 2
lanes cost estimate 1/25/2006



Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 12507 M3 $25 $312,675
Imported Borrow 21018 M3 $20 $420,360
Clearing & Grubbing 1 LS $750,000 $750,000
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $1,483,035

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 19513 M2 $150 $2,926,950
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 600 M2 $40 $24,000

Subtotal Pavement Structural Section $2,950,950

Section 3 Drainage
Large Drainage Facilities 0 LS $0 $0
Storm Drains 1 LS $250,000 $250,000
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) LS $0 $0

Subtotal Drainage $250,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 2996 M2 $750 $2,247,000
Noise Barriers (H=4.3m) M $1,800 $0
Barriers and Guardrails 8784 M $180 $1,581,120
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification 1 LS $100,000 $100,000
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space 1 LS $150,000 $150,000
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 2000 M2 $100 $200,000
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $4,478,120
Section 5 Traffic Items
Lighting 1 LS $1,000,000  $1,000,000
Traffic Delineation Items 1 LS $50,000 $50,000
Traffic Signals 1 LS $500,000 $500,000
Overhead Sign Structures 1 LS $500,000 $500,000
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $500,000 $500,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0
Subtotal Traffic Items $2,750,000
TOTAL SECTIONS 1 thru5 $11,912,105

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$11,912,105 x 10% =  $1,191,211

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $1,191,211
Section 7 Roadway Mobilization

$13,103,316 x 10% = $1,310,332

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $1,310,332
Section 8 Roadway Additions

Supplemental Work
$13,103,316 x 10% = $1,310,332
(Subtotal Sections 1 thru 6)
Contingencies

$13,103,316 x 40% = $5,241,326

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $6,551,658

TOTAL ROADWAY ITEMS $20,965,305

(Subtotal Sections 1 thru 8)
Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
@) 2 €))
Overhead HOV
Bridge Name Structure
Structure Type CIP Concrete Bridge
Width (out to out) - (m) 18
Span Lengths - (m) 2500
Total Area - (m2) 45000 0
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,500 $0
Total Cost for Structure $67,500,000 $0
SUBTOTAL STRUCTURES ITEMS $67,500,000
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $67,500,000
(Sum of Structures Items plus Railroad Items)

COMMENTS:

Estimate Prepared By Mike Sondag Phone # 408-392-7200 Date 7/18/2003
(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $31,030,000
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Mike Sondag Phone # 408-392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Highway237/Calaveras Blvd between Calaveras/I-880 interchange and 1-680/Calaveras

interchange, including median connection from Overhead HOV, City of Milpitas, Santa Clara County

Proposed Improvement (Scope) Overhead HOV from 1-880 O/C along Calaveras Blvd

*Note this estimate does not include potential widening required at Calaveras/I-680 bridge.

Alternate E3C

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $22,316,400
TOTAL STRUCTURE ITEMS $57,764,250
SUBTOTAL CONSTRUCTION COSTS $80,080,650
TOTAL RIGHT OF WAY ITEMS (Current Value) $13,619,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $93,699,650

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 21787 M3 $25 $544,675
Imported Borrow 8278 M3 $20 $165,560
Clearing & Grubbing 1 LS $219,740 $219,740
Develop Water Supply LS $0 $0
Demolition LS $0 $0
Subtotal Earthwork $929,975

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 31850 M2 $150 $4,777,500
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement 600 M2 $40 $24,000

Subtotal Pavement Structural Section $4,801,500

Section 3 Drainage
Large Drainage Facilities 0 LS $0 $0
Storm Drains 1 LS $250,000 $250,000
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) LS $0 $0

Subtotal Drainage $250,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 4128 M2 $750 $3,096,000
Noise Barriers (H=4.3m) M $1,800 $0
Barriers and Guardrails 1750 M $180 $315,000
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification 1 LS $100,000 $100,000
Relocate Private Irrigation
Facilities

Erosion Control 1 LS $100,000 $100,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $100,000 $100,000
Resident Engineer Office Space 1 LS $150,000 $150,000
Curb & Gutter M $0 $0
Median Curb M $0 $0
Side Walk 0 M2 $100 $0
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall

Subtotal Specialty Items $3,861,000
Section 5 Traffic Items
Lighting 1 LS $1,000,000  $1,000,000
Traffic Delineation Items 1 LS $137,298 $137,298
Traffic Signals 1 LS $500,000 $500,000
Overhead Sign Structures 1 LS $500,000 $500,000
Roadside Signs 1 LS $50,000 $50,000
Traffic Control Systems 1 LS $500,000 $500,000
Transportation Management Plan 1 LS $150,000 $150,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification LS $0 $0

Subtotal Traffic Items $2,837,298
TOTAL SECTIONS 1 thru5 $12,679,773

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost Section Cost

$12,679,773 X 10% = $1,267,977

(Subtotal Sections 1 thru 5)

TOTAL MINOR ITEMS $1,267,977
Section 7 Roadway Mobilization

$13,947,750 x 10% =  $1,394,775

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION $1,394,775
Section 8 Roadway Additions

Supplemental Work
$13,947,750 x 10% =  $1,394,775
(Subtotal Sections 1 thru 6)
Contingencies

$13,947,750 x 40% = $5,579,100

(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS $6,973,875

TOTAL ROADWAY ITEMS $22,316,400

(Subtotal Sections 1 thru 8)
Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003
(Print Name)

Estimate Checked By Phone # Date

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.
PageNo. 4 of 6
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Nolte Associates, Inc.

Il. STRUCTURES ITEMS

Structure

M)

Overhead HOV

680/880 Cross Connector Study

Preliminary Construction Cost Estimate

Structure

2

Overhead HOV

Structure

®)

Widening Three

Bridge Name Structure Structure existing bridges
Structure Type CIP Concrete Bridge CIP Concrete Bridge CIP Concrete Bridge
Width (out to out) - (m) 14 18 33
Span Lengths - (m) 600 845 387
Total Area - (m2) 8400 15210 12771
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,500 $1,500 $1,750
Total Cost for Structure $12,600,000  $22,815,000  $22,349,250
SUBTOTAL STRUCTURES ITEMS $57,764,250
(Sum of Total Cost for Structures)
Railroad Related Costs: LS $0
SUBTOTAL RAILROAD ITEMS $0
TOTAL STRUCTURES ITEMS $57,764,250
(Sum of Structures Items plus Railroad Items)
COMMENTS:
Estimate Prepared By Ricardo Morales Phone # 408-392-7200 Date 7/18/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $13,119,000
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Ricardo Morales Phone # 408-392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6

$13619,000

Date 7/18/2003
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

PRELIMINARY CONSTRUCTION COST SUMMARY

PROJECT DESCRIPTION:

Limits Montague Expressway between Great Mall Parkway & 1-680, City of Milpitas, Santa Clara County

Proposed Improvement (Scope) Construct 2 elevated direct HOV freeway connectors between Great Mall

Parkway and 1680 along Montague Expressway.

Alternate F3d

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $23,703,680
TOTAL STRUCTURE ITEMS $25,935,000
SUBTOTAL CONSTRUCTION COSTS $49,638,680
TOTAL RIGHT OF WAY ITEMS (Current Value) $16,500,000
TOTAL PROJECT CAPITAL OUTLAY COSTS $66,138,680

Reviewed by District Program Manager

(Signature)

Approved by Project Manager Date

(Signature)

PageNo. 1 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost  Section Cost
Roadway Excavation 40000 M3 $25 $1,000,000
Imported Borrow 18000 M3 $20 $360,000
Clearing & Grubbing 1 LS $1,000,000 $1,000,000
Develop Water Supply 1 LS $0 $0
Demolition (Buildings) 1 LS $500,000 $500,000
Subtotal Earthwork $2,860,000

Section 2 Pavement Structural Section*

PCC Pavement (__ Depth)

PCC Pavement (___ Depth)

Pavement (Asphalt Concrete Roadway) 40000 M2 $150 $6,000,000
Asphalt Concrete

Lean Concrete Base

Cement-Treated Base

Aggregate Base

Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains

Remove Pavement M2 $40 $0

Subtotal Pavement Structural Section $6,000,000

Section 3 Drainage
Large Drainage Facilities 1 LS $300,000 $300,000
Storm Drains 1 LS $0 $0
Pumping Plants
Project Drainage

(X-Drains, overside, etc.) 1 LS $0 $0

Subtotal Drainage $300,000

*Reference sketch showing typical pavement structural section elements of the roadway. Include
(if available) T.I., R-Value and date when tests were performed.

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
Page No. _2 of _6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 4 Specialty Items Quantity Unit Unit Price Item Cost  Section Cost
Retaining Walls 2000 M2 $750 $1,500,000
Noise Barriers (H=4.3m) 0 M $1,800 $0
Barriers and Guardrails 2000 M $180 $360,000
Equipment/Animal Passes
Highway Planting
Replacement Planting
Irrigation Modification
Relocate Private Irrigation
Facilities
Erosion Control 1 LS $250,000 $250,000
Slope Protection LS $0 $0
Water Pollution Control LS $0 $0
Hazardous Waste Work LS $0 $0
Environmental Mitigation 1 LS $250,000 $250,000
Resident Engineer Office Space
Curb & Gutter 1300 M $60 $78,000
Median Curb 4000 M2 $100 $400,000
Side Walk 5200 M2 $100 $520,000
Landscaping/Irrigation LS $0 $0
SWPPP LS $0 $0
Sound Wall
Subtotal Specialty Items $3,358,000
Section 5 Traffic Items
Lighting 1 LS $200,000 $200,000
Traffic Delineation Items 1 LS $150,000 $150,000
Traffic Signals 1 LS $0 $0
Overhead Sign Structures
Roadside Signs 1 LS $0 $0
Traffic Control Systems 1 LS $200,000 $200,000
Transportation Management Plan 1 LS $200,000 $200,000
Temporary K-Rail
TemporaryDetour Road
Signal Modification 1 LS $200,000 $200,000
Subtotal Traffic Items $950,000
TOTAL SECTIONS 1 thru5 $13,468,000

NOTE: Extra lines are provided for items not listed, use additional lines as appropriate.
PageNo. 3 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Section 6 Minor Items Item Cost
$13,468,000 x 10% = $1,346,800
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS

Section 7 _Roadway Mobilization
$14,814,800 x 10% = $1,481,480

(Subtotal Sections 1 thru 6)

TOTAL ROADWAY MOBILIZATION

Section 8 Roadway Additions

Supplemental Work

$14,814,800 x 10% = $1,481,480
(Subtotal Sections 1 thru 6)

Contingencies
$14,814,800 x 40% = $5,925,920
(Subtotal Sections 1 thru 6) (**%)

TOTAL ROADWAY ADDITIONS

TOTAL ROADWAY ITEMS
(Subtotal Sections 1 thru 8)

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200

(Print Name)

Estimate Checked By Phone #

(Print Name)

** Use 25% at the PSR Stage or a higher or lower rate if justified.
** Use appropriate percentage per Chapter 20.

PageNo. 4 of 6

Section Cost

$1,346,800

$1,481,480

$7,407,400

$23,703,680

Date 9/26/2003

Date
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

Il. STRUCTURES ITEMS

Structure Structure Structure
) ) ®)
Bridge Name EB HOV Bridge WB HOV Bridge BART OC
Structure Type CIP Concrete Bridge CIP Concrete Bridge CIP Concrete Bridge
Width (out to out) - (m) 7.2 7.2 50
Span Lengths - (m) 1000 950 65
Total Area - (m2) 7200 6840 3250
Footing Type (pile/spread)
Cost Per m2
(incl. 10% mobilization
and 20% contingency) $1,500 $1,500 $1,500

Total Cost for Structure $10,800,000  $10,260,000 $4,875,000

SUBTOTAL STRUCTURES ITEMS $25,935,000

(Sum of Total Cost for Structures)

Railroad Related Costs: LS $0

SUBTOTAL RAILROAD ITEMS $0

TOTAL STRUCTURES ITEMS $25,935,000

(Sum of Structures Items plus Railroad Items)

COMMENTS:
Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200 Date 9/26/2003

(Print Name)

NOTE: If appropriate, attach additional pages and backup.
PageNo. 5 of 6
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Nolte Associates, Inc. 680/880 Cross Connector Study
Preliminary Construction Cost Estimate

I1l. RIGHT OF WAY ITEMS CURRENT VALUE ESCALATED VALUE
(@ 5% Per Year)

A. Acquisition, including excess lands,

damages to remainder(s) and Goodwill $16,000,000
B. Utility Relocation (State share) $500,000
C. Relocation Assistance $0
D. Clearance/Demolition $0
E. Title and Escrow Fees $0

TOTAL RIGHT OF WAY ITEMS
(Current Value)

Anticipated Date of Right of Way Certification
(Date to which Values are Escalated)
F. Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work *

* This dollar amount is to be included in the Roadway and/or
Structures Items of Work, as appropriate. Do not include in
Right of Way Items.

COMMENTS:

Estimate Prepared By Charmaine Zamora Phone # (408) 392-7200
(Print Name)

NOTE: If appropriate, attach additional pages and backup.

PageNo. 6 of 6
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Date 9/26/2003
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VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C3 (Partial) Mohave Dr. to 1-680 & Interchange
Date: May 2004

A WN P

(00}

10
11
12
13
14
15
16
17
18
19

20
21
22
23
24
25

26
27
28

29

Item Description Cost %
Earthwork $ 227,500
Pavement $ 1,500,000
Landscaping $ 50,000
Structures:

a. Curb & Gutter $ 50,000
b. Median Curb $ 24,500
c. Side Walk $ 204,000
d.
e.
f.
Soundwalls $ =
Miscellaneous:
a. Ramp Metering System $ 50,000
b. ITS $ 50,000
c. Traffic Signals $ 200,000
d.
Subtotal 1:] $ 2,356,000
Advance Work (Based on DETAIL A - see page 2) $ 341,620
Drainage (0% to 20% of Subtotal 1)* $ 58,900 3%
Signing (0% to 5% of Subtotal 1)* $ 47,120 2%
Maintenance of Utilities (0% to 25% of Subtotal 1)* $ 141,360 6%
Roadway Lighting & Electrical (0% to 15% of Subtotal 1)* $ 28,272 1%
Environmental Mitigation ( 0% to 10% of Subtotal 1)* $ 23,560 1%
Subtotal 2:] $ 640,832
Subtotal 3 (Subtotals 1 +2):] $ 2,996,832
Mobilization (as % of Subtotal 3; 10% is default) $ 299,683 10% |
Subtotal 4 (Subtotal 3 + Mobilization) | $ 3,296,515
Construction Contingency (35% of Subtotal 4) $ 1,153,780
Construction Subtotal:] $ 4,450,296 [1]
Planning/Environmental Doc. (10% of [1]) $ 445,030
Design Engineering & Management (15% of [1]) $ 667,544
Construction Engineering & Management (10% of [1]) $ 445,030
Subtotal 5:| $ 1,557,603
Plan./Eng. Contingency (35% of Subtotal 5) $ 545,161
Planning/Engineering Subtotal:} $ 2,102,765
Land, Easements and Right of Way Subtotal $ 140,000
Land, Easements and ROW Contingency (35% of Subtotal 4) $ 49,000
Planning/Engineering/ROW Subtotal:] $ 2,291,765 [2]
Total ([1] +[2] ):| $ 6,742,060 |
or Estimated as:| $ 6,700,000 |

30

* Suggested ranges; use % closest to calculated estimate.
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VTA Highway Planning Studies
Cost Estimate Summary

Improvement: C3 (Partial) Mohave Dr. to 1-680 & Interchange
Date: May 2004

DETAIL A

Item Description Cost %
8 Advance Work | 341,620
8a Temporary Work (0% to 5% of Subtotal 1)* - 0%
8b Traffic Control/Detours (0% to 10% of Subtotal 1)* - 0%

106,020 5%
117,800 5%
117,800 5%

8c Clearing and Grubbing (0% to 5% of Subtotal 1)*
8d Demolition (0% to 5% of Subtotal 1)*
8e Removal of Miscellaneous Items (0% to 5% of Subtotal 1)*

e A e R

* Suggested ranges; use % closest to calculated estimate. Page 2 of 2



